

Government of Nepal
 Ministry of Federal Affairs and Local Development
 Department of Local Infrastructure Development and Agricultural Roads (DoLIDAR)
Rural Connectivity Improvement Project (RCIP)
 Project Coordination Unit (PCU), Lalitpur, Nepal

Rural Connectivity Improvement Project (RCIP)
ADB Loan No. 3620-NEP

Notice of Intention to Award the Contract
(First date of Publication: 25 February 2018)

This is to notify to all concerned bidders that pursuant to Section 27, Sub-section 2 of the Public Procurement Act, 2063; we intent to accept the bids received for the IFB No.: DoLIDAR/RCIP/NCB-01/2074/075 dated 15 September 2017 for the Upgrading and Performance Based Maintenance of rural roads in the following districts with the number of roads and contract packages as listed below under Rural Connectivity Improvement Project (RCIP). The Bidder's Bid price as corrected and modified in accordance with the ITB is as follows:

S.N.	District / Nos. of Roads	Contract No.	Substantially Responsive and Lowest Evaluated Bidder	Bid Amount including PS & VAT	
				in Figure (NRs)	in Words (NRs)
1	Jhapa / 4 Nos.	DoLIDAR/RCIP/Works /NCB-01/2074/075	M/S ZCGIEC – Ashish - Prera JV, Nayabato, Lalitpur	679,379,995.74	Six hundred seventy nine million three hundred seventy nine thousand nine hundred ninety five and Paisa seventy four only
2	Panchthar/ 2 Nos.	DoLIDAR/RCIP/Works /NCB-02/2074/075	M/S Swachchhanda - Kankai JV, Sifal, Kathmandu	928,335,587.20	Nine hundred twenty eight million three hundred thirty five thousand five hundred eighty seven and Paisa twenty only
3	Sunsari/ 2 Nos. and Dhankuta/ 1 No.	DoLIDAR/RCIP/Works /NCB-03/2074/075	M/S JJECCL - Pappu JV, Tinkune, Kathmandu	883,252,953.16	Eight hundred eighty three million two hundred fifty two thousand nine hundred fifty three and Paisa sixteen only
4	Rolpa/ 2 Nos.	DoLIDAR/RCIP/Works /NCB-04/2074/075	M/S JJECCL - Pappu - Koshi & Neupane JV, Tinkune, Kathmandu	442,304,593.28	Four hundred forty two million three hundred four thousand five hundred ninety three and Paisa twenty eight only

Further, pursuant to Clause 40.2 of Instruction to Bidder of the bidding document, detail information is posted on the web site of DoLIDAR at the address <http://www.dolidar.gov.np>.

PROJECT COORDINATOR

Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 40.2; the results of the bids received for the IFB No.: DoLIDAR/RCIP/NCB-01/2074/075 dated 15 September 2017 for the Upgrading and Performance Based Maintenance of rural roads under Rural Connectivity Improvement Project (RCIP) are as detailed below:

(i) Name of the Bidders who submitted the Bids and Found Technically Qualified to Open Their Price Bids

S. N.	District / Nos. of Roads	Contract No.	Name of the Bidder Submitting Bids	Name of Technically Qualified Bidders for Their Price Bid Opening	Reason for Rejection for Price Bid Opening
1	Jhapa / 4 Nos.	DoLIDAR/RCIP/Works / NCB-01 /2074/075	(i) M/S Niraj Cement Structurals Ltd (ii) M/S ZCGIEC – Ashish - Prera JV (iii) M/S Kalika - Gajurmukhi JV (iv) M/S JJECCCL – Pappu JV (v) M/S Swachchhanda – The Kanchanjungha – Shankarmali JV	(i) M/S Niraj Cement Structurals Ltd (ii) M/S ZCGIEC – Ashish - Prera JV (iii) M/S Kalika - Gajurmukhi JV (iv) M/S JJECCCL – Pappu JV	Both partners viz. M/S The Kanchanjungha Construction (P) Ltd and M/S Shankarmali Nirmaln Sewa (P) Ltd of the Bidder M/S Swachchhanda – The Kanchanjungha – Shankarmali JV could not meet the AACT requirement as Each Partner.
2	Panchthar/ 2 Nos.	DoLIDAR/RCIP/Works/ NCB-02 /2074/075	(i) M/S Swachchhanda – Kankai JV (ii) M/S JJECCCL – Pappu – Koshi & Neupane JV	(i) M/S Swachchhanda – Kankai JV (ii) M/S JJECCCL – Pappu – Koshi & Neupane JV	
3	Sunsari/ 2 Nos. and Dhankuta/ 1 No.	DoLIDAR/RCIP/Works/ NCB-03 /2074/075	(i) M/S Niraj Cement Structurals Ltd (ii) M/S Kalika Construction (P) Ltd (iii) M/S Lama - Biruwa JV (iv) M/S JJECCCL – Pappu JV	(i) M/S Niraj Cement Structurals Ltd (ii) M/S Kalika Construction (P) Ltd (iii) M/S Lama - Biruwa JV (iv) M/S JJECCCL – Pappu JV	
4	Rolpa/ 2 Nos.	DoLIDAR/RCIP/Works/ NCB-04 /2074/075	(i) M/S Lama Construction (P) Ltd. (ii) M/S Himdung & Thokar – Ashraya JV (iii) M/S JJECCCL – Pappu – Koshi & Neupane JV (iv) M/S Swachchhanda – The Kanchanjungha – Shankarmali JV	(i) M/S Lama Construction (P) Ltd. (ii) M/S JJECCCL – Pappu – Koshi & Neupane JV (iii) M/S Swachchhanda – The Kanchanjungha – Shankarmali JV	Both partners viz. M/S Himdung & Thokar Construction (P) Ltd and M/S Ashraya Nirmaln Sewa (P) Ltd of the Bidder M/S Himdung & Thokar – Ashraya JV could not meet the AACT and works experience requirements.

(ii) Bid Prices as Read out at Bid Opening and Rejected Bidders for Further Price Bid Evaluation, if any

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)	Reason for Rejection for further Price Bid Evaluation, if any
1	DoLIDAR/RCIP/Works/ NCB-01 /2074/075	(i) M/S Niraj Cement Structurals Ltd	Not mentioned both at Letter of Price Bid and/or BoQ	Found Non-responsive as per ITB 12.1
		(ii) M/S ZCGIEC – Ashish - Prera JV	599,564,235.17 w/o VAT	
		(iii) M/S Kalika - Gajurmukhi JV	658,356,783.05 w/o PS & VAT	
		(iv) M/S JJECCCL – Pappu JV	810,520,755.03 with VAT	
2	DoLIDAR/RCIP/Works/ NCB-02 /2074/075	(i) M/S Swachchhanda – Kankai JV	935,301,045.95 w/o VAT offering 12.20% discount on quoted rates	
		(ii) M/S JJECCCL – Pappu – Koshi & Neupane JV	862,802,022.46 with PS & VAT	
3	DoLIDAR/RCIP/Works/N CB-03 /2074/075	(i) M/S Niraj Cement Structurals Ltd	Not mentioned both at Letter of Price Bid and/or BoQ	Found Non-responsive as per ITB 12.1
		(ii) M/S Kalika Construction (P) Ltd	822,292,848.90 w/o VAT	
		(iii) M/S Lama - Biruwa JV	899,274,005.29 w/o VAT	
		(iv) M/S JJECCCL – Pappu JV	835,501,072.53 with VAT	
4	DoLIDAR/RCIP/Works/N CB-04 /2074/075	(i) M/S Lama Construction (P) Ltd.	402,680,000.00 (not mentioned with or w/o VAT)	
		(ii) M/S JJECCCL – Pappu – Koshi & Neupane JV	442,304,581.98 with PS & VAT	
		(iii) M/S Swachchhanda – The Kanchanjungha – Shankarmali JV	Not mentioned both at Letter of Price Bid and/or BoQ	

(iii) Name and Evaluated Bid Prices of each Bid that was Evaluated and Reason of Rejection.

S. N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) NRs.	Reason for Rejection
1	DoLIDAR/ RCIP/Works/ NCB-01 /2074/075	(i) M/S ZCGIEC – Ashish - Prera JV	679,379,995.74	Winning Bidder.
		(ii) M/S Kalika – Gajurmukhi JV	748,011,616.85	Not Winning Bidder , 2 nd ranked in the Contract NCB-01 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S JJECCL – Pappu JV	776,074,753.61	Not Winning Bidder , 3 rd ranked in the Contract NCB-01 and not providing maximum saving to the Employer upon least cost combination
2	DoLIDAR/ RCIP/Works/ NCB-02 /2074/075	(i) M/S Swachchhanda – Kankai JV	928,335,587.20	Winning Bidder.
		(ii) M/S JJECCL – Pappu – Koshi & Neupane JV	862,802,021.88	Not Winning Bidder , although 1 st ranked in the Contract NCB-02, it does not provide maximum saving to the Employer to award NCB-02 upon least cost combination, rather provides maximum saving if NCB-04 is awarded to M/S JJECCL – Pappu – Koshi & Neupane JV. JV partner M/S Koshi & Neupane Nirman Sewa (P) Ltd. fails to meet the aggregated AACT requirements as each partner to get both NCB-02 and NCB-04 Contracts.
3	DoLIDAR/ RCIP/Works/NCB-03 /2074/075	(i) M/S Kalika Construction (P) Ltd	929,190,919.26	Not Winning Bidder , 3 rd ranked in the Contract NCB-03 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S Lama - Biruwa JV	899,274,005.29	Not Winning Bidder , 2 nd ranked in the Contract NCB-03 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S JJECCL – Pappu JV	883,252,953.16	Winning Bidder.
4	DoLIDAR/ RCIP/Works/NCB-04 /2074/075	(i) M/S Lama Construction (P) Ltd.	539,514,080.33	Not Winning Bidder , 2 nd ranked in the Contract NCB-04 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S JJECCL – Pappu – Koshi & Neupane JV	442,304,593.28	Winning Bidder.

(iv) Name and Winning Bidder, the Price It Offered and Duration and Summary Scope of the Contract Awarded

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	DoLIDAR/ RCIP/Works/ NCB-01 /2074/075	M/S ZCGIEC – Ashish - Prera JV	679,379,995.74		<p>Four different rural roads in Jhapa district totaling 43.52 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services etc.</p> <p>The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.</p>
2	DoLIDAR/ RCIP/Works/ NCB-02 /2074/075	M/S Swachchhanda – Kankai JV	928,335,587.20	<p>Phase 1 – Construction Phase: Upgrading Works of 24 months period.</p> <p>DLP of Phase 1: 12 months period.</p>	<p>Two different rural roads in Panchthar district totaling 39.31 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.</p> <p>The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.</p>
3	DoLIDAR/ RCIP/Works/ NCB-03 /2074/075	M/S JJECCL – Pappu JV	883,252,953.16	<p>Phase 2 – PBM Phase: Performance Based Maintenance (PBM) Works and Services of 24 months period.</p>	<p>Two different rural roads in Sunsari district and One road in Dhankuta district totaling 48.63 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.</p> <p>The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.</p>
4	DoLIDAR/ RCIP/Works/ NCB-04 /2074/075	M/S JJECCL – Pappu – Koshi & Neupane JV	442,304,593.28		<p>Two different rural roads in Rolpa district totaling 19.68 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.</p> <p>The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.</p>