

Government of Nepal
Ministry of Federal Affairs and General Administration
Department of Local Infrastructure Development and Agricultural Roads (DoLIDAR)
Rural Connectivity Improvement Project (RCIP)
Project Coordination Unit (PCU), Lalitpur, Nepal

Rural Connectivity Improvement Project (RCIP)
ADB Loan No. 3620-NEP

Notice of Intention to Award the Contract
(First date of Publication: 25 April 2018)

This is to notify to all concerned bidders that pursuant to Clause 27(2) of the Public Procurement Act, 2063; we intend to accept the bids received for the IFB No : DoLIDAR/RCIP/NCB-02/2074/075 dated 07 September 2017 for the Upgrading and Performance Based Maintenance of rural roads in the following districts with the number of roads and contract packages as listed below under Rural Connectivity Improvement Project (RCIP). The Bidder's Bid price as corrected and modified in accordance with the ITB is as follows:

S.N.	District / Nos. of Roads	Contract No.	Substantially Responsive and Lowest Evaluated Bidder	Bid Amount including Provisional Sum & VAT	
				in Figure (NPR)	in Words (NPR)
1	Dolakha/ 1 No. Sindhupalchok/ 1 No. Kavrepalanchok/ 1 No.	DoLIDAR/RCIP /Works/NCB- 07/2074/075	M/S AIPL – NANC JV, Kuleshwor, Kathamndu	1,072,017,561.96	One billion seventy two million seventeen thousand five hundred sixty one and Paisa ninety six only
2	Parbat/ 2 Nos.	DoLIDAR/RCIP /Works/NCB- 10/2074/075	M/S Tundi Construction (P) Ltd, Sanepa, Lalitpur	616,988,089.78	Six hundred sixteen million nine hundred eighty eight thousand eighty nine and Paisa seventy eight only
3	Rukum/ 2 Nos.	DoLIDAR/RCIP /Works/NCB- 11/2074/075	M/S PH – SMNS JV, Koteshwor, Kathmandu	898,040,323.16	Eight hundred ninety eight million forty thousand three hundred twenty three and Paisa sixteen only

Further, pursuant to Clause 40.2 of Instruction to Bidder of the bidding document, detail information is posted on the web site of DoLIDAR at the address <http://www.dolidar.gov.np>.


PROJECT COORDINATOR
Project Co-ordinator

Notification to the Bidders of the Results of the Bidding Process


This is to notify to all concerned bidders that pursuant to ITB 40.2 of the bidding document, the results of the bids received for the IFB No.: DoLIDAR/RCIP/NCB-02/2074/075 dated 07 September 2017 for the Upgrading and Performance Based Maintenance of rural roads under Rural Connectivity Improvement Project (RCIP) are as detailed below:

(i) Name of the Bidders who submitted the Bids and Found Technically Qualified to Open Their Price Bids

S. N.	District / Nos. of Roads	Contract No.	Name of the Bidder Submitting Bids	Name of Technically Qualified Bidders for Their Price Bid Opening	Reason for Rejection for Price Bid Opening
1	Dolakha/ 1 No. Sindhupalchok/ 1 No. Kavrepalanchok/ 1 No.	DoLIDAR/RCIP/Works/NCB-07/2074/075	(i) M/S AIPL – NANC JV, Kuleshwor, Kathmandu (ii) M/S Swachchhanda – Lumbini – Contech JV, Battispatali, Kathmandu (iii) M/S CGIETCC – Pappu – Koshi & Neupane JV, Tinkune, Kathmandu	(i) M/S AIPL – NANC JV, Kuleshwor, Kathmandu (ii) M/S Swachchhanda – Lumbini – Contech JV, Battispatali, Kathmandu	After analysis of the aggregated requirements after winning the NCB-03 by M/S JJECCCL – Pappu JV and NCB-04 by M/S JJECCCL – Pappu –Koshi & Neupane JV, both partners M/S Pappu Construction (P) Ltd and M/S Koshi & Neupane Nirman Sewa (P) Ltd, were found not meeting the aggregated requirements as each partner for AACT to get technically qualified to open the price bids of NCB-07
2	Parbat/ 2 Nos.	DoLIDAR/RCIP/Works/NCB-10/2074/075	(i) M/S Tundi Construction (P) Ltd, Sanepa, Lalitpur (ii) M/S PH – SMNS JV, Koteswor, Kathmandu (iii) M/S CGIETCC – Pappu – Koshi & Neupane JV, Tinkune, Kathmandu	(i) M/S Tundi Construction (P) Ltd, Sanepa, Lalitpur (ii) M/S PH – SMNS JV, Koteswor, Kathmandu (iii) M/S CGIETCC – Pappu – Koshi & Neupane JV, Tinkune, Kathmandu	
3	Rukum/ 2 Nos.	DoLIDAR/RCIP/Works/NCB-11/2074/075	(i) M/S PH – SMNS JV, Koteswor, Kathmandu (ii) M/S Swachchhanda – Diwa – Chandra & Basant JV, Satdobato, Lalitpur (iii) M/S CGIETCC – Pappu – Koshi & Neupane JV, Tinkune, Kathmandu	(i) M/S PH – SMNS JV, Koteswor, Kathmandu (ii) M/S Swachchhanda – Diwa – Chandra & Basant JV, Satdobato, Lalitpur	After analysis of the aggregated requirements after winning the NCB-03 by M/S JJECCCL – Pappu JV and NCB-04 by M/S JJECCCL – Pappu –Koshi & Neupane JV, both partners M/S Pappu Construction (P) Ltd and M/S Koshi & Neupane Nirman Sewa (P) Ltd were found not meeting the aggregated requirements as each partner for AACT to get technically qualified to open the price bids of NCB-11

(ii) Bid Prices as Read out at Bid Opening and Rejected Bidders for Further Price Bid Evaluation, if any

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)	Reason for Rejection for further Price Bid Evaluation, if any
1	DoLIDAR/RCIP/Works/NCB-07/2074/075	(i) M/S AIPL – NANC JV	1,093,686,767.31 offering 2.00% discount on quoted rates	None
		(ii) M/S Swachchhanda – Lumbini – Contech JV	1,150,519,727.10 without VAT	
2	DoLIDAR/RCIP/Works/NCB-10/2074/075	(i) M/S Tundi Construction (P) Ltd	546,007,159.10 without VAT	
		(ii) M/S PH – SMNS JV	673,527,333.44	
3	DoLIDAR/RCIP/Works/NCB-11/2074/075	(ii) M/S CGIETCC - Pappu - Koshi & Neupane JV	596,578,875.05 without VAT offering 3.00% discount on quoted rates	
		(i) M/S PH - SMNS JV	875,440,322.37	
		(ii) M/S Swachchhanda - Diwa - Chandra & Basant JV	839,894,040.80	


Project Co-ordinator



(iii) Name and Evaluated Bid Prices of each Bid that was Evaluated and Reason of Rejection.


S. N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) NPR.	Reason for Rejection
1	DoLIDAR/ RCIP/Works/ NCB- 07 /2074/075	(i) M/S AIPL – NANC JV	1,072,017,561.96	Winning Bidder.
		(ii) M/S Swachchhanda – Lumbini – Contech JV	1,300,087,291.62	Not Winning Bidder, not lowest evaluated substantially responsive in the Contract NCB-07 and not providing maximum saving to the Employer upon least cost combination
2	DoLIDAR/ RCIP/Works/ NCB- 10 /2074/075	(i) M/S Tundi Construction (P) Ltd	616,988,089.78	Winning Bidder.
		(ii) M/S PH – SMNS JV	706,512,033.95	Not Winning Bidder, not lowest evaluated substantially responsive in the Contract NCB-10 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S CGIETCC - Pappu - Koshi & Neupane JV	658,995,104.94	Not Winning Bidder, not lowest evaluated substantially responsive in the Contract NCB-10 and not providing maximum saving to the Employer upon least cost combination
3	DoLIDAR/ RCIP/Works/ NCB- 11 /2074/075	(i) M/S PH - SMNS JV	898,040,323.16	Winning Bidder.
		(ii) M/S Swachchhanda - Diwa - Chandra & Basant JV	955,295,266.10	Not Winning Bidder, not lowest evaluated substantially responsive in the Contract NCB-11 and not providing maximum saving to the Employer upon least cost combination


Project Co-ordinator



(iv) Name and Winning Bidder, the Price It Offered and Duration and Summary Scope of the Contract Awarded

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	DoLIDAR/ RCIP/Works/ NCB-07 /2074/075	M/S AIPL – NANC JV	1,072,017,561.96	Phase 1 – Construction Phase: Upgrading Works of 24 months period.	One road in Dolakha district, one road in Sindhupalchok district and one road in Kavrepalanchok district totaling 43.09 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services etc. The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.
2	DoLIDAR/ RCIP/Works/ NCB-10/2074/075	M/S Tundi Construction (P) Ltd	616,988,089.78	DLP of Phase 1: 12 months period. Phase 2 – PBM Phase: Performance Based Maintenance (PBM) Works and Services of 24 months period.	Two different rural roads in Parbat district totaling 25.80 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc. The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.
3	DoLIDAR/ RCIP/Works/ NCB-11 /2074/075	M/S PH - SMNS JV	898,040,323.16		Two different rural roads in Rukum district totaling 30.04 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc. The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.


Project Co-ordinator