

Government of Nepal  
Ministry of Federal Affairs and General Administration  
Department of Local Infrastructure (DoLI)  
**Rural Connectivity Improvement Project (RCIP)**  
Project Coordination Unit (PCU), Lalitpur, Nepal

**Rural Connectivity Improvement Project (RCIP)**  
**ADB Loan No. 3620-NEP**

**Notice of Intention to Award the Contract**  
**(First date of Publication: 24 October 2018)**

This is to notify to all concerned bidders that pursuant to Section 27, Sub-section 2 of the Public Procurement Act, 2063; we intent to accept the bids received for the IFB No.: DoLIDAR/RCIP/NCB-04/2074/075 dated 02 April 2018 for the Upgrading and Performance Based Maintenance of rural roads in the following districts with the number of roads and contract packages as listed below under Rural Connectivity Improvement Project (RCIP). The Bidder's Bid price as corrected and modified in accordance with the ITB is as follows:

S.N.	District / Nos. of Roads	Contract No.	Substantially Responsive and Lowest Evaluated Bidder	Bid Amount including PS & VAT	
				in Figure (NRs)	in Words (NRs)
1	Ilam/ 2 Nos.	DoLIDAR/RCIP/Works /NCB-05/2074/075	M/S Kalika-Gajurmukhi JV, Kathmandu	598,284,443.80	Five hundred ninety eight million two hundred eighty four thousand four hundred forty three and Paisa eighty only
2	Morang/ 2 Nos.	DoLIDAR/RCIP/Works /NCB-06/2074/075	M/S CGIETCC-Pappu JV, PC Tower, Tinkune	833,455,388.20	Eight hundred thirty three million four hundred fifty five thousand three hundred eighty eight and Paisa twenty only
3	Sindhuli/ 2 Nos., Bhaktapur/ 1 No. and Kathmandu / 1 No.	DoLIDAR/RCIP/Works /NCB-08/2074/075	M/S ECI- Kankai JV, Siphel-07, Kathmandu	786,485,820.63	Seven hundred eighty six million four hundred eighty five thousand eight hundred twenty and Paisa sixty three only
4	Chitwan/ 1 No.	DoLIDAR/RCIP/Works /NCB-09/2074/075	M/S Shanxi - Ashish JV, Bharatpur, Chitwan	789,617,337.65	Seven hundred eighty nine million six hundred seventeen thousand three hundred thirty seven and Paisa sixty five only

Further, pursuant to Clause 40.2 of Instruction to Bidder of the bidding document, detail information is posted on the web site of DoLI at the address <http://www.dolidar.gov.np>.

**PROJECT COORDINATOR**

### **Notification to the Bidders of the Results of the Bidding Process**

This is to notify to all concerned bidders that pursuant to ITB 40.2; the results of the bids received for the IFB No.: DoLIDAR/RCIP/NCB-04/2074/075 dated 02 April 2018 for the Upgrading and Performance Based Maintenance of rural roads under Rural Connectivity Improvement Project (RCIP) are as detailed below:

#### **(i) Name of the Bidders who submitted the Bids and Found Technically Qualified to Open Their Price Bids**

S. N.	District / Nos. of Roads	Contract No.	Name of the Bidder Submitting Bids	Name of Technically Qualified Bidders for Their Price Bid Opening	Reason for Rejection for Price Bid Opening
1	Ilam/ 2 Nos.	DoLIDAR/ RCIP/Works/ / NCB-05 /2074/075	(i) M/S ECI- Kankai JV (ii) M/S JSP-TKCC JV (iii) M/S Kalika-Gajurmukhi JV	(i) M/S ECI- Kankai JV (ii) M/S JSP-TKCC JV (iii) M/S Kalika-Gajurmukhi JV	
2	Morang/ 2 Nos.	DoLIDAR/ RCIP/Works/ NCB- 06/2074/075	(i) M/S CICO-KCCPL JV (ii) M/S ECI- Kankai JV (iii) M/S JSP-TKCC JV (iv) M/S CGIETCC-Pappu JV (v) M/S AIPL- NANC JV (vi) M/S Niraj Cement Structurals Ltd. (vii) M/S Kalika Construction Pvt. Ltd. (viii) M/S Shanxi-Ashish JV	(i) M/S CICO-KCCPL JV (ii) M/S ECI- Kankai JV (iii) M/S JSP-TKCC JV (iv) M/S CGIETCC-Pappu JV (v) M/S AIPL- NANC JV (vi) M/S Niraj Cement Structurals Ltd. (vii) M/S Kalika Construction Pvt. Ltd. (viii) M/S Shanxi-Ashish JV	
3	Sindhuli/ 2 Nos., Bhaktapur/ 1 No. and Kathmandu/ 1 No.	DoLIDAR/ RCIP/Works/ NCB-08 /2074/075	(i) M/S Kumar Shrestha-K.S. JV (ii) M/S Lama Construction Company Pvt. Ltd. (iii) M/S ECI- Kankai JV (iv) M/S Swachchhanda- Biruwa-Khani JV (v) M/S AIPL- NANC JV (vi) M/S Gauri Parbati- Baba Hans JV (vii) M/S Jitendra Singh Group-Mrit Sanjiwoni JV (viii) M/S Kalika Construction Pvt. Ltd.	(i) M/S ECI- Kankai JV (ii) M/S Swachchhanda- Biruwa-Khani JV (iii) M/S AIPL- NANC JV (iv) M/S Jitendra Singh Group-Mrit Sanjiwoni JV (v) M/S Kalika Construction Pvt. Ltd.	M/S Kumar Shrestha-K.S. JV could not meet the requirement of Contracts of Similar Size and Nature. M/S Lama Construction Company Pvt. Ltd. could not meet the AACT requirement as Single Entity. M/S Gauri Parbati- Baba Hans JV did not submit the original form of Bid Security.
4	Chitwan/ 1 No.	DoLIDAR/ RCIP/Works/ NCB- 09/2074/075	(i) M/S C.A.B. - JJECCCL JV (ii) M/S PH - MKNS JV (iii) M/S Sharma & Company (P) Ltd. (iv) M/S ECI - Kankai JV (v) M/S CGIETCC - Pappu JV (vi) M/S Shanxi - Ashish JV (vii) M/S AIPL – NANC JV (viii) M/S Niraj Cement Structurals Ltd. (ix) M/S Gauri Parbati - Baba Hans JV (x) M/S Jitendra Singh Group - Mrit Sanjiwoni JV (xi) M/S Kalika Construction (P) Ltd.	(i) M/S C.A.B. - JJECCCL JV (ii) M/S Sharma & Company (P) Ltd. (iii) M/S ECI - Kankai JV (iv) M/S CGIETCC - Pappu JV (v) M/S Shanxi - Ashish JV (vi) M/S AIPL – NANC JV (vii) M/S Niraj Cement Structurals Ltd. (viii) M/S Jitendra Singh Group - Mrit Sanjiwoni JV (ix) M/S Kalika Construction (P) Ltd.	M/S PH-MKNS JV had not submitted the Power of Attorney (PoA) of JV. M/S Gauri Parbati-Baba Hans JV did not submit the original form of Bid Security.

#### **(ii) Bid Prices as Read out at Bid Opening and Rejected Bidders for Further Price Bid Evaluation, if any**

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)	Reason for Rejection for further Price Bid Evaluation, if any
1	DoLIDAR/ RCIP/Works/ NCB-05 /2074/075	(i) M/S ECI- Kankai JV	559,357,320 w/o VAT	
		(ii) M/S JSP-TKCC JV	550,000,000.00 (not mentioned with or w/o VAT)	
		(iii) M/S Kalika-Gajurmukhi JV	529,468,277.00 w/o VAT (mentioned in BoQ)	
2	DoLIDAR/ RCIP/Works/	(i) M/S CICO-KCCPL JV	839,082,460.00 w/o VAT	

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)	Reason for Rejection for further Price Bid Evaluation, if any
	NCB-06 /2074/075	(ii) M/S ECI- Kankai JV	811,739,645.00 w/o VAT	
		(iii) M/S JSP-TKCC JV	840,000,000.00 (not mentioned with or w/o VAT)	
		(iv) M/S CGIETCC-Pappu JV	797,493,430.00 w/o VAT	
		(v) M/S AIPL- NANC JV	1,150,800,418.50 (not mentioned with or w/o VAT)	
		(vi) M/S Niraj Cement Structurals Ltd.	883,275,306.19 with PS and 13% VAT	
		(vii) M/S Kalika Construction Pvt. Ltd.	957,919,701.50 with VAT	
		(viii) M/S Shanxi-Ashish JV	940,016,875.00 (not mentioned with or w/o VAT)	
3	DoLIDAR/ RCIP/Works/N CB-08 /2074/075	(i) M/S ECI- Kankai JV	686,305,055.38 w/o PS and VAT	
		(ii) M/S Swachchhanda- Biruwa-Khani JV	824,910,320.00 (not mentioned with or w/o VAT)	
		(iii) M/S AIPL- NANC JV	1,016,550,898.86 (not mentioned with or w/o VAT)	
		(iv) M/S Jitendra Singh Group-Mrit Sanjiwoni JV	893,095,565 w/o VAT (mentioned in BoQ)	
		(v) M/S Kalika Construction Pvt. Ltd.	948,359,246.10 with VAT	
4	DoLIDAR/ RCIP/Works/N CB-09 /2074/075	(i) M/S C.A.B. - JJECCCL JV	746,577,572.00 (not mentioned with or w/o VAT)	
		(ii) M/S Sharma & Company (P) Ltd.	798,865,870 w/o VAT (mentioned in BoQ)	
		(iii) M/S ECI - Kankai JV	735,279,560.00 w/o VAT	
		(iv) M/S CGIETCC - Pappu JV	735,228,811.00 w/o VAT	
		(v) M/S Shanxi - Ashish JV	698,776,235.00 (not mentioned with or w/o VAT)	
		(vi) M/S AIPL – NANC JV	1,058,851,990.80 (not mentioned with or w/o VAT)	
		(vii) M/S Niraj Cement Structurals Ltd.	855,483,534.75 with PS and 13% VAT	
		(viii) M/S Jitendra Singh Group - Mrit Sanjiwoni JV	786,863,079.07 w/o VAT (mentioned in BoQ)	
		(ix) M/S Kalika Construction (P) Ltd.	968,015,618.70 (not mentioned with or w/o VAT)	

**(iii) Name and Evaluated Bid Prices of each Bid that was Evaluated and Reason of Rejection.**

S. N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (Including PS and VAT) NRs.	Reason for Rejection
1	DoLIDAR/ RCIP/Works/ NCB-05/2074/075	(i) M/S ECI- Kankai JV	633,104,907.90	<b>Not Winning Bidder</b> , 3 <sup>rd</sup> ranked in the Contract NCB-05 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S JSP-TKCC JV	623,162,235.65	<b>Not Winning Bidder</b> , 2 <sup>nd</sup> ranked in the Contract NCB-05 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S Kalika-Gajurmukhi JV	598,284,443.80	<b>Winning Bidder</b>
2	DoLIDAR/ RCIP/Works/ NCB-06/2074/075	(i) M/S CICO-KCCPL JV	948,163,179.80	<b>Not Winning Bidder</b> , 5 <sup>th</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S ECI- Kankai JV	917,265,798.85	<b>Not Winning Bidder</b> , 3 <sup>rd</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S JSP-TKCC JV	945,746,918.88	<b>Not Winning Bidder</b> , 4 <sup>th</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(iv) M/S CGIETCC-Pappu JV	833,455,388.20	<b>Winning Bidder.</b>

S. N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) NRs.	Reason for Rejection
		(v) M/S AIPL- NANC JV	1,157,806,418.50	<b>Not Winning Bidder</b> , 8 <sup>th</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(vi) M/S Niraj Cement Structurals Ltd.	883,275,306.19	<b>Not Winning Bidder</b> , 2 <sup>nd</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(vii) M/S Kalika Construction Pvt. Ltd.	957,919,701.50	<b>Not Winning Bidder</b> , 6 <sup>th</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
		(viii) M/S Shanxi-Ashish JV	1,062,219,068.75	<b>Not Winning Bidder</b> , 7 <sup>th</sup> ranked in the Contract NCB-06 and not providing maximum saving to the Employer upon least cost combination
3	DoLIDAR/ RCIP/Works/NCB- 08/2074/075	(i) M/S ECI- Kankai JV	786,485,820.63	<b>Winning Bidder.</b>
		(ii) M/S Swachchhanda- Biruwa-Khani JV	943,799,617.00	<b>Not Winning Bidder</b> , 3 <sup>rd</sup> ranked in the Contract NCB-08 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S AIPL- NANC JV	1,027,512,009.19	<b>Not Winning Bidder</b> , 5 <sup>th</sup> ranked in the Contract NCB-08 and not providing maximum saving to the Employer upon least cost combination
		(iv) M/S Jitendra Singh Group-Mrit Sanjiwoni JV	1,020,834,754.44	<b>Not Winning Bidder</b> , 4 <sup>th</sup> ranked in the Contract NCB-08 and not providing maximum saving to the Employer upon least cost combination
		(v) M/S Kalika Construction Pvt. Ltd.	901,489,368.15	<b>Not Winning Bidder</b> , 2 <sup>nd</sup> ranked in the Contract NCB-08 and not providing maximum saving to the Employer upon least cost combination
4	DoLIDAR/ RCIP/Works/NCB- 09/2074/075	(i) M/S C.A.B. - JJECCCL JV	843,632,730.94	<b>Not Winning Bidder</b> , 4 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(ii) M/S Sharma & Company (P) Ltd.	902,718,482.82	<b>Not Winning Bidder</b> , 8 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(iii) M/S ECI - Kankai JV	830,866,015.80	<b>Not Winning Bidder</b> , 2 <sup>nd</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(iv) M/S CGIETCC - Pappu JV	838,263,772.11	<b>Not Winning Bidder</b> , 3 <sup>rd</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(v) M/S Shanxi - Ashish JV	789,617,337.65	<b>Winning Bidder.</b>
		(vi) M/S AIPL – NANC JV	1,065,293,121.88	<b>Not Winning Bidder</b> , 9 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(vii) M/S Niraj Cement Structurals Ltd.	855,483,613.85	<b>Not Winning Bidder</b> , 6 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(viii) M/S Jitendra Singh Group - Mrit Sanjiwoni JV	891,189,297.35	<b>Not Winning Bidder</b> , 7 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination
		(ix) M/S Kalika Construction (P) Ltd.	852,748,728.32	<b>Not Winning Bidder</b> , 5 <sup>th</sup> ranked in the Contract NCB-09 and not providing maximum saving to the Employer upon least cost combination

(iv) **Name and Winning Bidder, the Price It Offered and Duration and Summary Scope of the Contract Awarded**

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	DoLIDAR/ RCIP/Works/ NCB-05/2074/075	M/S Kalika- Gajurmukhi JV	598,284,443.80	Phase 1 – Construction Phase: Upgrading Works of 24 months period.  DLP of Phase 1: 12 months period.  Phase 2 – PBM Phase: Performance Based Maintenance (PBM) Works and Services of 24 months period.	Two different rural roads in Ilam district totaling 22.789 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services etc.  The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.
2	DoLIDAR/ RCIP/Works/ NCB-06/2074/075	M/S CGIETCC- Pappu JV	833,455,388.20		Two different rural roads in Morang district totaling 41.75 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.  The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.
3	DoLIDAR/ RCIP/Works/ NCB-08/2074/075	M/S ECI- Kankai JV	786,485,820.63		Two different rural roads in Sindhuli district, One road in Bhaktapur and One road in Kathmandu district totaling 36.652 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.  The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.
4	DoLIDAR/ RCIP/Works/ NCB-09/2074/075	M/S Shanxi - Ashish JV	789,617,337.65		One rural road in Chitwan district totaling 37.566 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environment and social safeguards works, PBM works and services; etc.  The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase.