

Government of Nepal
Ministry of Federal Affairs and General Administration
Department of Local Infrastructure (DoLI)
Rural Connectivity Improvement Project (RCIP)
Project Coordination Unit (PCU), Shreemahal, Pulchowk, Lalitpur, Nepal

Rural Connectivity Improvement Project (RCIP)
ADB Loan No. 3620-NEP

Notice of Intention to Award the Contract
(First date of Publication: 11 July 2019)

This is to notify to all concerned bidders that pursuant to Section 27, Sub-section 2 of the Public Procurement Act, 2063; we intend to accept the bid received for the IFB No.: DoLI/RCIP/NCB-01/2075/076 dated 06 February 2019 for the Upgrading and Performance Based Maintenance of two (2) rural roads in Morang district with the contract package as listed below under Rural Connectivity Improvement Project (RCIP). The Bidder's Bid price as corrected and modified in accordance with the ITB is as follows:

S.N.	Contract No.	Substantially Responsive and Lowest Evaluated Bidder	Bid Amount including PS & VAT	
			in Figure (NRs)	in Words (NRs)
1	DoLI/RCIP/Works/NCB-06/2075/076	M/S CICO-KCCPL JV, Maijubahal, Kathmandu	704,929,355.62	Seven hundred four million nine hundred twenty nine thousand three hundred fifty five and Paisa sixty two only

Further, pursuant to Clause 40.2 of Instruction to Bidder of the bidding document, detail information is posted on the web site of DoLI at the address <http://www.doli.gov.np>.



Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 40.2; the results of the bids received for the IFB No.: DoLI/RCIP/NCB-01/2075/076 dated 06 February 2019 for the Upgrading and Performance Based Maintenance of two (2) rural roads in Morang district of Contract No.: DoLI/RCIP/Works/NCB-06/2075/076 under Rural Connectivity Improvement Project (RCIP) are as detailed below:

(i) Name of the Bidders who submitted the Bids and Found Technically Qualified to Open Their Price Bids

Name of the Bidder Submitting Bids	Name of Technically Qualified Bidders for Their Price Bid Opening	Reason for Rejection for Price Bid Opening
(i) M/S Niraj Cement Structurals Ltd. (ii) M/S Gangotri - Oasis JV (iii) M/S CICO - KCCPL JV (iv) M/S CIPEL - Kankai JV (v) M/S Rautaha - Ketu - BKOI JV (vi) M/S DRAIPL - SMNS JV (vii) M/S Kalika Construction Pvt. Ltd. (viii) M/S Tundi - Roshan JV (ix) M/S Swachchhanda - Bandhan Bhagwati - Khani JV (x) M/S JJECCCL- Koshi and Neupane JV (xi) M/S Sri Ram Enterprises (xii) M/S CCTEB – ANK – Joshi JV (xiii) M/S Lumbini - Shrestha JV (xiv) M/S Raman Construction Pvt. Ltd. (xv) M/S Nantong - Ashish JV	(i) M/S CICO - KCCPL JV (ii) M/S Kalika Construction Pvt. Ltd. (iii) M/S Swachchhanda - Bandhan Bhagwati - Khani JV (iv) M/S Sri Ram Enterprises (v) M/S Lumbini - Shrestha JV (vi) M/S Raman Construction Pvt. Ltd. (vii) M/S Nantong - Ashish JV	(i) The Bidder M/S Niraj Cement Structurals Ltd. had not submitted the Financial Statement for the year 2017/2018 as per Clause 2.3.1 Historical Financial Performance of Section 3: Evaluation and Qualification Criteria. (ii) The JV Partner M/S Gangotri Enterprises Ltd. of the Bidder M/S Gangotri - Oasis JV had not submitted the Financial Statement for the year 2017/2018 as per Clause 2.3.1 Historical Financial Performance of Section 3: Evaluation and Qualification Criteria. (iii) M/S CIPEL - Kankai JV had not submitted Financial Statements for the year 2017/2018 as per Clause 2.3.1 Historical Financial Performance of Section 3: Evaluation and Qualification Criteria. (iv) The JV partner M/S Ketu Construction of the Bidder M/S Rautaha - Ketu - BKOI JV had not submitted the Financial Statement for the year 2017/2018 as per Clause 2.3.1 Historical Financial Performance of Section 3: Evaluation and Qualification Criteria. (v) The JV partner of M/S SMNS of the Bidder M/S DRAIPL - SMNS JV could not meet the aggregated requirement of AACT for multiple contracts as per Clause 1.6 Multiple Contracts of Section 3: Evaluation and Qualification Criteria. (vi) M/S Tundi - Roshan JV could not meet the requirement of Contracts of Similar Size and Nature as per Clause 2.4.1 Contracts of Similar Size and Nature of Section 3: Evaluation and Qualification Criteria. (vii) The JV partner M/S Koshi and Neupane of the Bidder M/S JJECCCL - Koshi and Neupane JV had not submitted Tax Clearance Certificate for fiscal year 2074/075 as per ITB Clause 11.2(g) of Section 2: Bid Data Sheet. (viii) The JV partner M/S Joshi of the Bidder M/S CCTEB – ANK – Joshi JV could not meet the AACT requirement for each partner as per Clause 2.3.2 Annual Average Construction Turnover of Section 3: Evaluation and Qualification Criteria.



(ii) Bid Prices as Read out at Bid Opening and Rejected Bidders for Further Price Bid Evaluation, if any

S.N.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)	Reason for Rejection for further Price Bid Evaluation, if any
i	M/S CICO - KCCPL JV	623,831,300.16 w/o VAT	
ii	M/S Kalika Construction Pvt. Ltd.	774,468,729.29 with VAT	
iii	M/S Swachchhanda - Bandhan Bhagwati - Khani JV	784,749,375.28 with VAT	
iv	M/S Sri Ram Enterprises	915,000,000 (not mentioned with or w/o VAT)	
v	M/S Lumbini - Shrestha JV	707,468,906.35 w/o VAT	
vi	M/S Raman Construction Pvt. Ltd.	735,500,197.7 (not mentioned with or w/o VAT)	
vii	M/S Nantong - Ashish JV	752,405,293.82 with VAT and PS	

(iii) Name and Evaluated Bid Prices of each Bid that was Evaluated and Reason of Rejection

S.N.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) (NPR)	Reason for Rejection
i	M/S CICO - KCCPL JV	704,929,355.62	Winning Bidder.
ii	M/S Kalika Construction Pvt. Ltd.	755,584,317.55	Not Winning Bidder, 4 th ranked and not providing maximum saving to the Employer
iii	M/S Swachchhanda - Bandhan Bhagwati - Khani JV	784,749,375.28	Not Winning Bidder, 6 th ranked and not providing maximum saving to the Employer
iv	M/S Sri Ram Enterprises	756,320,988.96	Not Winning Bidder, 5 th ranked and not providing maximum saving to the Employer
v	M/S Lumbini - Shrestha JV	720,907,048.69	Not Winning Bidder, 2 nd ranked and not providing maximum saving to the Employer
vi	M/S Raman Construction Pvt. Ltd.	791,609,588.33	Not Winning Bidder, 7 th ranked and not providing maximum saving to the Employer
vii	M/S Nantong - Ashish JV	753,081,291.05	Not Winning Bidder, 3 rd ranked and not providing maximum saving to the Employer

(iv) Name and Winning Bidder, the Price It Offered and Duration and Summary Scope of the Contract Awarded

Name of Winning Bidder	Offered Price (including PS and VAT) (NPR)	Duration of Contract	Summary Scope of the Contract
M/S CICO – KCCPL JV, Majubahal, Kathmandu	704,929,355.62	Phase 1 – Construction Phase: Upgrading Works of 24 months period. DLP of Phase 1: 12 months period. Phase 2 – PBM Phase: Performance Based Maintenance (PBM) Works and Services of 24 months period.	Two different rural roads in Morang district totaling 31.885 km to be upgraded during construction phase including earthwork, pavement (asphalt concrete), masonry, concrete, bio-engineering, traffic management and road safety works, environmental and social safeguard works, PBM works and services; etc. The roads shall be maintained during DLP of Phase 1 and carry out PBM works and services during PBM phase of 24 months.

